AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT I CODE PAGE ~ OF  PAGES

N
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. |{5. PROJECT NO. (/f applicable)
R0O002 05/10/04
6. ISSUED BY cope  |J4P0000 7. ADMINISTERED BY (/f other than Item 6/ coDE | DACA85
US ARMY ENGINEER DISTRICT, AK US ARMY ENGINEER DISTRICT, AK
CEPOA-CT-CM (W911KB) CEPOA-CT-CM
PO BOX 6898 PO BOX 6898
ELMENDORF AFB, AK 99506-0898 ELMENDORF AFB, ALASKA 99506-6898
KEVIN MALOY (907)753-5594
8. NAME AND ADDRESS OF CONTRACTOR _{No., street, county, State and ZIP Code) | X) |9A. AMENDMENT OF SOLICITATION NO.
X | W911KB-04-B-0002
9B. DATED (SEEITEM 11)
04/15/03

10A. MODIFICATION OF CONTRACT/ORDER NO.

10B. DATED (SEE ITEM 13)
CODE 089C4 |[FACILITY CODE
_ 11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
‘E The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers IE is extended, D is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning —L copies of the amendment; (b} By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DES!GNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT [N REJECTION OF YOUR OFFER. If by virtue
of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the
solicitation and this amendment, and is received prior to the opening hour and date specified.

12. Accounting and Appropriation Data (/f required)
PROJECT TITLE AND LOCATION: Modified MOUT and Range Upgrade Facility, Ft Wainwright, Alaska
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
X1 | A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN (TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc). SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ‘X] is not, D is required to sign this document andreturn ___ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

BID OPENING DATE IS EXTENDED TO 27 MAY 2004, at 2:00 pm, local time, at the US Army Engineer District-Alaska, 2204 Third St,
rlmeéndori AFB, Alaska.

NOTICE TO OFFERORS: PLEASE MARK OUTSIDE OF ENVELOPE IN WHICH BID IS SUBMITTED TO SHOW AMENDMENTS
RECEIVED. YOUARE REQUIRED TO ACKNOWLEDGE RECEIPT UF THISAMENDMENT UNTHE REVERSE SIDE OF
STANDARD FORM 1447,

IMPORTANT NOTE: DUE TQ CONSTRUCTION, BONIFACE GATE IS CLOSED FROM APR 15 - JUL 12, 2004- SEE SECTION

O0TO0 PARAT6.2. 1 and keep in mind the base 1§ Still under fight security measures and access o non-DUD personmel 18 immiied or
restrictied and requires extra time to process throug € oon Lsale

1I‘Except ads pfrfovided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full
orce and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF SIGNER (Type or print)
16B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |[16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
BY
{Signature of person authorized to sign) {Signature of Contracting Officer)
NSN 7540-01-152-9070 Created using PerForm Pro software. STANDARD FORM 30 (REV. 10-83})
PREVIOUS EDITION UNUSABLE Prescribed by GSA

FAR (48 CFR) 53.243




SOLICITATION, OFFER, 1. SOLICITATION NUMBER 2. TYPE OF SOUICITATION 3 ORTESUED PAGE OF RAGES
AND AWARD

- ] .
(Construction, Alteration, orﬁmlrl S11KB-04-B E SEALED BID A7) 04/15/04
o [ ] nesomten e
IMPORTANT - The “offer” section on the mmi must he fully m\plml by the effaror,
4 CONTRACT NUMBER ‘ S. REOUISITION/PURCHASE REQUEST NUMBER 8. PROJECT NUMBER
7. ISSUED BY . CODE WO911KB 2. ADDRESS OFFER TO 1
US ARMY ENGINEER DISTRICT ALASKA . SEE ITEM 7
CEPOA-CT-CM (W911KB) - : '
PO BOX 6898
ELMENDORF AFB, AK 99506-6898
5. FOR INFORMATION CALL B. TELEPHONE NUMBER dincludie aras code) V0 COLLECT CALLS) :
: AVM#L. D aﬂmeomaa KEVIN MALOY - e o0TyT532898 5594 ... AM#L z
. i i

SOLICITATION !

NOTE: In sealed bid solicitations "effer” and 'oﬁmr‘,‘ nean "bid" and “bidder™.
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS /Yt dentifying number, date);

NAICS: 237990 (Size Standard: $28.5 million)

PROJECT TITLE/LOCATION:MOUT Upgrade, Ft Wainwright, Alaska
COMPETITIVE 8(a) SET-ASIDE

DESCRIPTION OF WORK: Construct a hve-ﬁre Infantry Squad Battle Course (ISBC), Urban Assault Course (UAC), Shoot House
Breach Facility, Ammunition Breakdown Facility, Warm up Buildings and Latrines. Project includes an After Action Review (AAR)
Facility from which simulations and training operations will be controlled, monitored and reviewed. Supportmg facilities include utilities,
electric service, access roads and parking areas, and information systems. The ISBC will be constructed in the Ft Wainwright Y on
Training Area. All other facilities are located within the existing training range area south of the Richardson highway. Respondérs are
advised that this requirement may be delayed, canceled, or revised at any time during the solicitation and/or final award process based on
deicsions related to DoD changes and disposition of the Armed Services. ‘

THIS SOLICITATION UTILIZES ELECTRONIC BID SETS (EBS) AND WILL BE AVAILABLE FOR DOWNLOADING
THROUGH OUR WEBSITE AT NO CHARGE -- https://ebs.poa.usace.army.mil/AdvertisedSolicitations.asp

11. Tha Contractor shall begin performence within . 10 celender days and complets it within 475 calendar days after receivldg :
L__] award, E notice to procead. This parformance pedadis [ZI mandatory, [j negotiable. /Ses REF FAR 52.211-0010 . J
12A. THE CONTRAGTOR MUST FURNISH ANY REQUIRED PERFORMANCE PAYMENT BONDS? ' 128. CALENDAR BAYS

{If "YES, " indicatn within how many calendsr days aftw awerd in ltsm 128.] : 10

[X] ves [Jwe

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and 1 " copies to pufomi the wark required are due at the place specified in Item 8 by 2:00 pm| thour)
Jocal timg AM#2..17-May-2004 27 May 2004 idate/. |f this is a ssaled bid solicitation, offers will ba publicly opaned at that time. Sealed envelapes :
containinﬁ offers shall be merked to show the offeror’s neme and address, the solicitation number, and the date and time offers are due.

B. An offer guarantes & is, D is not required.

C. All offers are subject to the (1) work requirements, and (2) other provisians and clauses incarporated in the solicitation in ful text ar by raference.

D, Offers providing less then - 60 calendar days‘ for Government acceptance after the date offers are due wil not be considered and will
be rejacted. :
NSN 7640011863212 ' 12109 STANDARD FORM 1442 (REV. 4.85) (G)

Dasigned using Parform Pro, WHSIDIOR, Oct 96 . Prascribed by GSA - FAR (48ICFR) §3.238-1(0)

i




CONTRACTING NOTE:
Bid Opening Date has been re-scheduled
to
27 May 2004, 1400 (2 PM, AST).

Please refer to SF 30, Block 14.



W911K B-04-B-0002 Amendment 2
FTW 254 Modified MOUT and Range Upgrade

Pre-Bid Site Visit was conducted 06 May 2004. The following
attended:

Last First Company

Eder Bob Alaska Mechanica
Dillon Christopher  Alutiiq

Kennedy Dave Alutiiq

Miles Keith Alutiiq

Strike Greg Alutiiq

Mclntyre Howard American Mechanical, Inc
Donaldson Derwood Bristol

Goebel Rollie Bristol

Letts Charles Bristol

Froehle Hal CADDO

Haley George Dokoozian & Assoc, Inc.
Mattis Gary Goodfellow Bros., Inc
Brand Randy Great Northwest, Inc.
Geraghty  Steve Great Northwest, Inc.
Kalen Patrick Kalen & Assoc, Inc
Kalen Susan Kalen & Assoc, Inc
Leith John Norcon, Inc.

Rida January Norcon, Inc.

Green Doug Northwest Mining
Green Tim Northwest Mining
Nielson Walt Northwest Mining
Eason Will Premier Earthwork, Inc.
Waller Jim Premier Earthwork, Inc.
Hatzis Steve Tunista, Inc.

Miller Jim Unit Company

Mader Brian Wire-Comm



FTW254 CONTRACTOR QUESTIONS

. Sheet S-001, Iltem 8.18 calls out for stainless steel nails for exposed
construction. SECTION 06100—ROUGH CARPENTRY calls for galvanized
nails. Please clarify.

Stainless steel nails are required.

. CD-08, Angle Iron to support bottom timbers on the MGB is not shown as
on other features. Is this required?

Angle Iron “Clips” are required as shown for other features.

CD-009, Can you give the exact spacing or locations for the parapets on
the trench? They are currently listed it as a spacing from 4500-6000.

Sheet C-019 lists horizontal and vertical control points for the entire trench
system as shown on CD-009. This information gives the exact location for
the parapets.

. Section 13125—Is the intent to provide a manufactured roof over a
military grade shoot-house with no other outside walls (as seems to be the
standard) or to provide a military grade shoot-house inside of a
manufactured metal building. The specification provides information for
both cases. Please clarify?

The intent is to provide a shoot house under a roof with no walls.
. Section 13125—If there is just a roof covering and no walls, what is the
intent of the insulation and ventilators called out in Paragraphs 2.4 and

2.5?

The requirement for insulation and ventilators is deleted.



6. Section 13125—With respect to the shoot house wall system, Section 3.3
calls for the block height to be stacked to 2.9m. This goes against
standard practice in military grade shoot houses constructed to date
where the block is normally stacked from 7°6” to 8’3", leaving another
(approx) 2’ above the block with panel to stop rounds. Additionally, the
manufacturer is/has recommended against such a high stacking of block.
Is the intent to really have 2.9m of stacked block or is this an error?

Itis the intent to have rubber blocks stacked to a height of 2.9m.

7. Section 13125—With respect to Section 3.4, rubber block testing, is the
intent to test the performance of the entire wall system (block, panel, and
steel plate) in compression and not just the block. If so, please revise the
wording. If not, please recognize this requirement, as far as our
knowledge goes, is not realistic or achievable.

The performance requirements were defined by the end user of the
product and directly relate to maintenance intervals. Some
manufacturers claim the product will encapsulate 5500 rounds while
others claim 3000. The requirement of this test calls for 1000, which is
realistic and achievable in relation to manufacturers’ claims.

8. Section 13125—With respect to Section 3.4. When is the test scheduled
for? Where will the testing be conducted? How long will the testing take?
If a manufacturer already has test data, can this be used in substitution?

The testing will be scheduled based on availability of the Cold Regions
Test Center and will be discussed during the pre-construction conference.
Manufacturer test data is inconsistent among different manufacturers and
is therefore not acceptable. Testing duration will depend on the schedule
of the CRTC but is expected to take no more than one week for the
ballistic durability testing.

9. Reference E-014 and E-009. How much of the electrical work shown for
the moving armored target goes with optional bid item 0009?

Option bid item 0009 shall not include the electrical. A standard Down
Range Power Center as detailed on CD-004 and E-008 shall be provided
to house the electrical equipment.

10. Reference Section 02313. Can we get a map that shows the locations of
the soil exploration logs?

Yes. Drawing will be provided in subsequent Amendment.



11. Reference E-004 and CD-008. What electrical panel goes in the machine
gun bunkers and does the 27mm conduit go to a box in the machine gun
bunker?

A receptacle shall be provided for power as shown on E-006 and a cast
metal box shall be provided to terminate the 27mm conduit for data
cable as indicated on E-009.

12. Reference E-004, CD-008 and C-016. Are B-3 and B-4 part of optional bid
item 0004 or are they to be constructed regardless of option #17?

B-3 and B-4 are part of option item 0004 and shall be bid accordingly.

13. Reference E-002, E-007, and E-029. Are TP3 and its primary cable and
secondary panel part of optional bid item 00067

Yes. Include the TP3, primary cable, secondary, and panel "PD" as part of
bid item 0006.

14. Reference E-002, E-007, and E-029. E-007 shows the panel connected to
TP3 as "PN" whereas E-029 shows a panel "PD". Is this a typo or are there
two panels?

This is a typographical error. E-007 should read "PD" instead of "PN".

15. Reference E-003, E-030, E-031, E-032, E-033 and E-034. On E-003, it seems
that the sheet number references for Station numbers 1 thru 3 should be
incremented by one.

This is correct. Sheet number references should be incremented by one
sheet.

16. Reference BS-1 - Bid Schedule. Bid Item 0001 does not specify the
buildings in the same manner that Bid Item 2 does. Assume that bid item
0001 includes the Combined Range Operations Center and General
Instruction Building, the Warm-Up Building and the Latrine.

This assumption is correct.



17. Reference BS-1 - Bid Schedule. Does the electric power to the buildings
(i.e. 15kV cables, pad mount transformers and underground services)
belong in bid item 0003 or should these be included in bid items 0001 and
0002?

Itis typical for “exterior” or “downrange” power to be included under site
electrical as it is shown. It belongs in Bid Item 003.

18. Section 01015, paragraph 1.7.3 states that trees greater than 100 mm
shall be salvaged for public use. Section 02313, paragraph 3.1.1 and
Section 02231, paragraph 3.5.1 state that the trees shall be disposed of
offsite. Please clarify what are the requirements for logs too large to be
chipped.

Specification section 01015 will be amended to agree with section 02313.
19. Section 02313 (Page 13-96)

(a) It appears that soil borings only cover the Fort Wainwright portion of
the project. Is soil-boring data covering the YTA portion of the project
available?

Yes. They will be provided in subsequent amendment.

(b) Can a drawing be made available which depicts the soil data boring
locations (and numbers) in relation to the project areas?

Yes. They will be provided in subsequent amendment.

20. Section 02231. Clearing and Grubbing states that for trees to be left
standing, branches greater than 75mm should be trimmed to heights
indicated or directed. Which trees does this statement apply to?

Revised specification 02231 will be provided in subsequent amendment.

21. Section 02313. Earthwork for Buildings, Paragraph 3.3—where are the
general waste or spoil areas for each of the project sites?

No specific area has been identified. The intent is that it will be disposed of
somewhere within the boundary of the project sites. In general, excess fill or
soils from excavations shall be spread in areas where clearing has taken
place and then re-vegetated as detailed in Section 02921.



22. Section 02313. Earthwork for Buildings, states that no fill shall be placed
on a sub grade that contains frost—how does this apply to areas of
discontinuous permafrost?

Revised specification 02313 will be provided in subsequent amendment.

23. Section 02319. Earthwork for vehicle traffic areas, sidewalks, curbs and
gutters, target emplacements, and areas grading, Section 3.4.2—Does this
paragraph apply to target berms?

Yes.

24.Section 02319. Earthwork for vehicle traffic areas, sidewalks, curbs and
gutters, target emplacements, and areas grading, Section 3.5—What are
the testing requirements for target berms?

Revised specification 02319 will be provided in subsequent amendment.

25.Section 02450. Mat, Ballast, Emplacements, and Misc. Crossties,
Paragraph 2.2.1 requires that all timbers for MAT, SAT, DRPC, MIT, SIT,
Machine Gun Bunkers, Trenches, and Downrange Power Centers be
railroad tie grade lumber treated with creosote/coal tar? Is this correct or
do the requirements specified in Section 06100 - Rough Carpentry,
Paragraph 2.1.3.1 apply to these members?

This is correct. Section 06100 does not apply to the mentioned
improvements.

26.Section 02450. Mat, Ballast, Emplacements, and Misc. Crossties,
Paragraph 2.2.1 requires that crossties be no less than 175mm thick and
225mm wide. This is consistent with the design drawings, which have a
hard metric callout for the timbers to be 175mmx225mm. Based on the
information provided in (01415—Metric Measurements), do you really
want 175mm x 225mm timbers priced? Please realize that this is a non-
standard dimension, which will require custom millwork. The timbers can
be provided, but at a significant cost differential.

The called out metric dimensions are intended to be considered as
nominal dimensions. Standard, readily available cross tie sizes are desired,
not custom millwork.



27. Section 02456 (Steel H Piles). Please clarify with respect to the pile load
test:

Hasn’t it been done already in conjunction with the 100% design?

If the contractor is supposed to be doing the load test, what are the
desired design values?

If the contractor is doing the load test, is it correct to assume that the pile
depths shown in the 100% design are incorrect?

Revised specification 02456 will be provided in subsequent amendment.

28.Section 02821 (Seeding) Paragraph 3.3.1. Is the specified seed mixture to
be used in target/objective areas to achieve re-vegetation?

The specified seed mix is intended to be used wherever re-vegetation is
required, which would include the target areas.

29.Section13000 (Rubber Self-Sealing Backing Curtain). Where is this required
in this project?

Section 13000 will be deleted.

30.Drawing C-010. Can you provide labels for each of the features at the
UAC Grenadier Gunnery Trainer? It is unclear from this drawing/page
which features represent the Hasty Position, Low Wall, Sandbag/Target
Berm and Vehicle Pad.

Revised drawing C030 will be provided in subsequent amendment.
31.Drawing C-016. Itis unclear as to what the STSR dotted line is showing?

CD-001 shows the requirements for the construction of the STSR =
Secondary Target Service Road. Notes 1 and 2 on sheet C-016 specifies
that the locations for the STSR (as illustrated by the dashed line) are for
general information only. Itis a requirement that Targets V-1 through V-5
have a maintenance road constructed to them but the layout can be
modified by the contractor if a more efficient or less expensive way to do
it is found.



32.Drawing C-031. What are the retaining wall structures shown in the
breach facility berms?

Sheets C-009 and C-011 call these out as bunkers and refer the contractor
to CD-008 for detalils.

33.Drawing CD-001. Are the roads really constructed of unclassified
material? Where is the surface course shown?

The roads shall be constructed as shown in the details. Please refer to
specifications section 02313 for the definition of unclassified material.

34.Drawing CD-008. Based on past experience, sandbags on the MGB tops
are not desired. Is it required for this contract?

Yes.

35.LV-002 (Borrow Pit Identification). The plans/specs identify specific borrow
source sites for the YTA and FTW work areas. A new borrow source has
recently been approved near the MPTR of the current YTA project. This
would be a considerable competitive advantage to the current onsite
contractor if this site is known/utilized and not otherwise also made
available as a borrow source for the FTW MOUT ISBC.

A) Will this borrow source be available to all bidders?

A new borrow source has not been approved for the YTA project. Use of
an alternate borrow source must be approved by the Contracting Officer.

If Not:

B) Will contractors now working on site at the current YTA project be
excluded from utilizing/stockpiling borrow source from this new borrow
source/site for use on this new project?

Use of alternate borrow sources must be approved by the Government on
a case-by-case basis.

C) If suitable material is located during construction on site locations of ISBC
and UAC, will the contractor be allowed to utilize this material as an
alternative to the currently identified borrow sources?

The contractor can use locally available material as long as it meets the
material specifications.



36.

37.

38.

39.

40.

Section 05120, Paragraph 2.4 and the Division 5 paint table in SECTION
09900 appear to require a coating for the driven H-Pile, although the
specified coatings appear to be different. Is a coating on the H-Pile really
desired? If so, please clarify which coating applies.

No coat is needed nor desired.

In general, based on the target drawings (SIT, MIT, Machine Gun Bunker,
Trenches, MAT, SAT, Downrange Power Center) and information supplied
in Section 01415, the targets appear to be in hard metric. Many of the
dimensions specified are not standard dimensional items (175mm x
225mm timbers, 200 x 54 H-pile, etc...). Is it really the government's intent
to make the target features hard metric?

The called out metric dimensions are nominal dimensions. Standard,
readily available material sizes are desired, not custom millwork.

Section 02450, Paragraph 2.2.1 requires retaining wall timbers to be not
less than 225mm x 175mm. The H-pile specified for these retaining walls is
HP 200mm x 54 kgf/m. The H-pile specified doesn't show up in ASTM A
6/A 6M, but a HP 200mm x 53 kgf/m does. Assuming that this is the
desired H-pile, the web spacing on this H-pile is 181.4 mm. Based on past
experience, the alignment tolerances for driven h-pile, and the
dimensional tolerances for timber crossties, the 6.4 mm of extra space is
unrealistic. Can these requirements and member sizes be re-visited?

The called out metric dimensions are nominal dimensions. Standard,
readily available cross tie sizes are desired, not custom millwork.

Feature Design (General) The Huntsville design group has approved
alternative designs for construction in Alaska for various features. Can
these alternate designs approved by Huntsville and constructed
previously in Alaska be utilized on this project for correlating feature
types?

No.

On drawings C-016, C-017, and X-002. Thinning Zones A and B are
depicted. We were not able to find the clearing requirements within
these thinning zones anywhere within the specifications, including Section
02231, Clearing and Grubbing. Please clarify.

Revised specification 02231 will be provided in subsequent amendment.



41. What is the access route for the project to the YTA site? Will the main
Eielson Gate be used? Is there another access point to this work site?
What security requirements will be imposed? Will full access along Quarry
Road AND Manchu Road-Trail be available during the construction
period?

Reference subsequent amendment.

42. The typical road, trail and parking sections indicate varying thickness of
unclassified fills @ 95% compaction to provide the finished grade and
driving surface. Are there any requirements for fills and backfills below
this unclassified layer?

The typical sections shown are indicative of the structural section for
these improvements. Any additional fill required in achieving the sub-
grade elevation shown in the Civil Profile and Civil Section shall be
constructed of the same material as the structural section, which in this
case is unclassified material. There is no requirement for classified or
surfacing materials in these sections.

43. Target PC-2 shown on drawing C-016 appears to be located within an
area that is not to be cleared. Please clarify.

PC-2 is a power center. The spot it sits on does need to be cleared. Any
clearing would be for constructability purposes only.

44. Are there any restrictions for time of day and/or day of week that work
may take place in the FTW Borrow Pit location?

Currently, the contractor will not have access to the borrow pit located at
the Ft. Wainwright Range Control site on most Wednesdays. Additional
access restrictions may be imposed in response to external, real-world
events.

45. Are there any restrictions for time of day and/or day of week that hauling
can occur between the FTW Borrow Pit location and the FTW project site?

Refer to question 44 response. Hauling will not be permitted on
Wednesdays.



46. Can the haul road between the FTW Borrow Pit location and the FTW
project site be improved?

A new haul road will be constructed by the Army to support simultaneous
operation of the Pit and the adjacent Range. The Haul road will run on the
North side of the pit and behind the adjacent ranges Firing line. Any
additional improvements to the haul road must be coordinated with the
Army and at no cost to the Army.

47. During the site visit we were shown an area that has been cleared,
stripped and was ready for gravel bailing. | overheard someone state
that we would not be able to utilize the prepared area for this contract,
that we would have to prepare another area several hundred feet to the
south that has not been prepared. The drawing (sheet LV-002) does not
provide enough detail to determine exactly where we will be required to
operate and what work will be required to facilitate mining. Please
provide a detailed description of what area will be available, a mining
plan, and any available geotechnical information in order to determine
the amount of work that will be required to satisfy the needs of this
project.

Refer to borrow pit plans provided under this amendment.

48. Please provide the size and specification for the timber wall to be
constructed for the "Trench Section" as indicated on sheet CD-010.

Answer will be provided in subsequent amendment.
49. Specification section 02456 "Steel H-Piles" appears to be written around
driving piles to bearing as opposed to driving piles to a specified depth.
Please review for consistency.

Answer will be provided in subsequent amendment.

50. Please provide the specification for "Filter Fabric" utilized in all buried
timber applications.

Answer will be provided in subsequent amendment.

51. Please provide the specification for "Treated Timber Retaining Wall"
utilized in the target and bunker construction.

Answer will be provided in subsequent amendment.



52. The area that we were shown as available for the YTA Borrow Pit was
about 1.3 miles from Quarry Road. The YTA Borrow Pit Location indicated
on sheet LV-002 is approximately 1/2 mile from Quarry Road. Please
clarify which location will be provided for the YTA Borrow Pit Location,
along with a mining plan, and any available geotechnical information in
order to determine the amount of work that will be required to satisfy the
needs of this project.

Refer to borrow pit plan for Mullins Pit provided under this amendment.
53. The haul route between the YTA Borrow Pit and the YTA project site
passes by a firing range. Will there be any restrictions for time of day
and/or day of week that hauling can occur along this route?
Refer to responses to questions 44 and 45.
54. Please confirm that the weight limit on the French Creek bridge is 29 tons.

The bridge rating is 29 tons.

55. During the site visit it was indicated that there is geotechnical information
available for the YTA project site. Please provide this information.

Refer to question 10 response.

56. | am unable to determine the location of the boreholes provided in
section 02313.

Refer to soil logs and maps provided under this amendment.
57. | am unable to determine the clearing limit overlay on the aerial photos
(C-003, 004, 014, 015). Are the clearing limits the same as indicated on

the site plan drawings?

Yes.



58. The specification for unclassified fill (02313-1.2.4) limits material to have
not more than 15% passing the 0.075 mm sieve. This restriction will most
likely eliminate the utilization of any of the excavated materials from this
project and require that bailed gravel satisfy the unclassified fill
requirements. Is this the intent? Many of the unclassified fills appear to
provide no structural bearing. The contractor is responsible for erosion
until project completion. It would seem that silts and silty sands would
suffice.

Yes.

59. | am unable to determine the work requirements within "Thinning Zones A
and B."

Refer to question 40 response.

60. Sections 02313, 02314, and 02319 all have requirements for performing a
gradation and frost susceptibility test for every 75 cubic meters of
classified material placed. Given the scope and purpose of the project,
does the government really want this frequency of testing? Please realize
the number of tests that this entails and the challenges that this presents
to production earthwork—all of which the government would see in
increased costs.

Requirements of Sections 02313 and 02314 requirements will remain.
Revised specification 02319 will be provided in subsequent amendment.

61. Sections 02313, 02314, and 02319 also have a very high frequency of field
densities being performed. Given the scope and purpose of the project,
does the Government want to reconsider the frequency of the field
densities?

No

62. There are numerous test hole reports in the spec package section 02313.
We have not been able to identify the locations on the plans of these
test holes. Can these be provided?

Refer to question 10 response.

63. We cannot locate specs for the Thinning Zones A & B located in the YTA.
Can you provide these specs or point us in the right direction?

Refer to question 40 response.



63. The x-sections and profiles on the plans for roads and berms do not show

64.

65.

66.

67.

any grubbing. The specs (2231, Para 3.4) indicate grubbing is required “in
areas indicated as construction areas under this contract, such as areas
for buildings, and areas to be paved”. Is grubbing required outside of
the sub excavation limits for building structures (i.e. - in the roads, parking
areas and berms)? On these projects, grubbing is typically performed
only under the building foundation, under all roads and trails, under
parking areas, and under the footprint of the target berms.

No grubbing is required in other areas.

Referencing the Underground Trainer Facility, Drawings CD-019, C-026
and C-027. Is there a bedding requirement / typical section for the pipe
(similar to the manhole detail)? Drawing C-027 seems to depict the pipe
laying on the existing ground surface. Drawings CD-019 and C-026 refer
to slope and specific elevation points for the pipe. We need a typical
pipe section to determine excavation, backfill and / or bedding
requirements.

Sheet CD-018 shows a pipe bedding detail that applies to the storm
drainage pipes as well as the underground trainer.

Will there be any weight restrictions placed on project haul routes? If so,
what will these be.

There are no weight restrictions on the Haul Roads on Army Property.
What will the Eielson security/entrance requirements be for contractor
work and delivery vehicles? What delays and inspections should be
required on a daily basis?

Answer will be provided in subsequent amendment.

What water sources are currently approved for project use? Are there
any additional permit requirements that bidders can expect in order to

use these sources?

Answer will be provided in subsequent amendment.
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Borrow Pit Expansion

Fort Wainwright Small Arms Complex, Alaska

PURPOSE: To increase the size of the existing to

pit to facilitate the need for material for future projects

Nearest Water Body: Tanana River

Fairbanks North Star Borough

Section 24, T.1S., R1W, Fairbanks Meridian
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